PUBLIC WORKS DEPARTMENT

Engineering Division -CITY OF WOODBURN
190 Garfield Street
Woodburn, OR 97071

ADDEN DU IVI FAX: 503.982.5242

Addendum No.: 1
Project Name: Hardcastle Avenue Realignment and Railroad Crossing Project

Project No. Bid No. 2019-09
Date: 06/07/2019
To: All Bidders

NOTE: This Addendum forms part of the Contract Documents and modifies the Form of Proposal, drawings and
specifications under Bid No. 2019-09, as noted below. Bidders submitting an offer must sign this form,
acknowledging receipt of addendum, and supply it with their proposal. Failure to do so will subject the Bidder to
disqualification.

REVISIONS TO THE FORM OF PROPOSAL IN PART I BID PREPARATION DOCUMENTS:

1. Replace item D of the Instruction to Bidders section 3 “Project Financing” with the following
item:

D. The applicable BOLI and Davis-Bacon prevailing wage for public works contract in
Oregon can be found at the following links:

Prevailing wage rates for public works contracts in Oregon can be found at the following link:
https://www.oregon.gov/boli/WHD/PWR/Pages/index.aspx and listed as "Prevailing Wage
Rates for Public Works Contracts in Oregon effective January 1, 2019” and amended April 1,
20109.

Additional information regarding the Davis-Bacon Act can be found at the following link:
https://www.fhwa.dot.gov/construction/cgit/dbacon.cfm and listed as “Davis-Bacon Act
General Decision Number: OR 190001 02/01/2019 OR1”

2. Add item G to the Instruction to Bidders section 7: “Special Concerns”

G. Contractor must coordinate the closure of the railroad crossing with UPRR’s crossing work
to ensure a maximum 4 week closure. Contractor shall restore approached as necessary to
reopen the railroad crossing on time.

REVISIONS TO “OREGON STANDARD SPECIFICATIONS FOR CONSTRUCTION, 2018” IN PART
IV TECHNICAL SPECIFICATIONS & SPECIAL PROVISIONS:

1. Add bullet item to section 00180.40(a) “PROSCECUTION AND PROGRESS” to inform the
bidder that the railroad crossing can be closed for a maximum of 4 weeks.

e Railroad Crossing may be closed for a maximum of 4 weeks.
I have received, read and incorporated changes, per this addendum, in my proposed bid:

Signature Date
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