	Young Street Sanitary Sewer Improvements Project				
PROJECT #:	2021-006-28	**BID #:**	2022-10	**DEPOSIT:**	$50
OPENING: (date)	Thursday, June 16, 2022	**OPENING: (time)**	2:00 PM	**CONTACT:**	Cole Grube
ESTIMATED RANGE:	$2.5 million to $3.5 million				

ISSUE DATE	PLAN HOLDERS NAME & ADDRESS	PHONE / FAX	RECEIPT #	Pre Qual	Addenda	
03/30/22	DJC Project Center Sharlene Richard 11 NE MLK Jr Blvd, Suite 201, Portland, OR 97232 plancenter@djcoregon.com	503-274-0624 -				
05/25/22	Emery & Sons Construction Group, LLC Lance Greaves 3841 Fairview Industrial Dr SE, Suite 150, Salem, OR 97302 Lance.Greaves@EmeryandSons.com	503-588-7576 503-371-6637		x		
05/26/22	Abadan Reprographics Auron Kemmerer 603 E Second Ave, Spokane, WA, 99202 planroom@abadanplancenter.com	- -				
05/26/22	Construct Connect Marbeth Reambonanza Marbeth.Reambonanza@ConstructConnect.com	323-602-5079 866-570-8187				
05/26/22	Kerr Contractors Oregon, LLC Alan Aplin PO Box 1060, Woodburn, OR, 97071 estimating@kerrcontractors.com	971-216-0050 971-216-0079		x		
05/31/22	Pacific Excavation Andrew Chisholm 79 N Danebo Ave, Eugene, OR 97402 andrew@pacificexc.com	503-430-4670 503-855-4969		x		
05/31/22	M.L. Houck Construction Co. Mike Houck 4444 22nd Ave NE, Salem, OR 97301 sarah@houckco.com	503-463-7177 503-463-4979		x		
06/03/22	Orr Inc. Stan Orr Jr. PO Box 1228, Turner, OR 97392 bids@orrinc.us	503-743-1000 -		x		

Contractors that would like to be included in the plan holders list need to submit their information by e-mail to dago.garcia@ci.woodburn.or.us